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Request for Proposal (RFP) 

RFP Title: Baseline Assessment and Monitoring Framework of Cocoa Agroforestry 
Systems in Sulawesi, Indonesia 
 
No: RFP-2022-001 
 
Date of Issuance: January 31, 2022 
 
Due Date for Questions: February 9, 2022 
 
Response to Questions: February 11, 2022 
 
Closing Date: February 28, 2022 
 
Estimated Award Date: March 7, 2022 
 

I. BACKGROUND 

Pact is an International NGO with offices throughout the world with a mission to enable 
systematic solutions that allow those who are poor and marginalized to earn a dignified living, 
be healthy and take part in the benefits that nature provides. Pact accomplishes this by 
strengthening local capacity, forging effective governance systems, and transforming markets 
into a force for development. 
 
Pact is recruiting a consultancy/technical service provider to support the USAID Green Invest 
Asia project - in collaboration with Mondelēz International, Inc. (Mondelez) – to conduct a 
baseline assessment and monitoring framework of cocoa agroforestry systems (C-AFS) in a key 
sourcing origin: southern Sulawesi, Indonesia. USAID Green Invest Asia works to catalyze 
private investment for sustainable agriculture and forestry across Asia and to accelerate 
landscape transformation towards a low carbon future. By 2022, USAID Green Invest Asia aims 
to mobilize $400 million of private finance for sustainable production in agriculture and 
forestry that will result in a reduction or sequestration of 25 million tons carbon dioxide 
equivalent (CO2e) of greenhouse gas (GHG) emissions. We currently operate across Southeast 
Asia with a focus on Indonesia, Vietnam, Cambodia, the Philippines, Thailand, and Lao PDR. 
 
USAID Green Invest Asia is partnering with Mondelez to support investments into improving 
cocoa sustainability, promoting cocoa agroforestry expansion, and reducing GHG emissions 
across its supply chains. Mondelez is a leading multinational snack and chocolate company, with 
operations in over 150 countries and net revenues of approximately $27 billion (2020). As part 
of its sustainability commitments, Mondelez is implementing a signature sustainable sourcing 
program called Cocoa Life through which the company is leading a transformation to build a 
thriving cocoa sector. Launched in 2012, Cocoa Life is a $400 million investment to create a 
sustainable future for cocoa by holistically tackling the complex challenges cocoa farmers and 
their communities face, including eliminating deforestation, maintaining cocoa ecosystems and 
protecting the land and forests. By 2022 Cocoa Life will empower over 200,000 farmers and 
reach one million community members across six cocoa-growing countries: Ghana, Côte 
d'Ivoire, Indonesia, India, the Dominican Republic, and Brazil. In 2019, Mondelez published its 
action plan to protect and restore forests in cocoa growing areas, as part of the Cocoa and 
Forests Initiatives (CFI). The action plan focuses on the CFI countries of Cote d’Ivoire and 

https://www.cocoalife.org/progress/action-plans-to-protect-and-restore-forests-with-cocoa-life-farmers-at-the-heart
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Ghana and where the challenges are most acute – along with Indonesia. Mondelez also has 
strong climate commitments, with a 2025 goal to reduce absolute end-to-end GHG emissions by 
10%, compared to 2018 and targets consistent with reductions in emissions necessary to keep 
global warming well below 2 degrees Celsius. In support of Mondelez’s global strategy, its 
Research & Development (R&D) unit has a specific target to improve the yield and economic 
performance of cocoa agroforestry systems that meet farmers’ needs whilst optimising 
environmental performance and climate change resilience.  
 
As detailed in the Scope of Work below, the successful technical service provider will be 
expected to engage with USAID Green Invest Asia and Mondelez to establish a robust and 
detailed baseline for cocoa agroforestry systems in targeted Cocoa Life geographies in southern 
Sulawesi, Indonesia to inform future strategic investments. This baseline together with data 
analysis and scenario modelling will be used to assess current cocoa farm practices; major 
drivers of variation in cocoa systems and production levels; and scenario development to guide 
spatial planning and technical interventions to optimise farm income, carbon sequestration, and 
ecosystem services. As part of the baseline, a framework of farm typologies will be developed 
that captures and characterises the degree of complexity of cocoa farming systems, the 
species/cocoa varieties grown, density, age of plantation, level of good agricultural practice 
(GAP) implemented, litter/residue management, location and soil type. These farm typologies 
will be further refined by incorporating household socioeconomic characteristics that further 
influence type of C-AFS implemented. Key expected outputs include: (1) a publication of the 
most common agroforestry typologies in southern Sulawesi, Indonesia (including monoculture 
cocoa) and their performance in relation to farm income (profitability), yield (productivity), 
carbon sequestration and emissions, and other ecosystem services; (2) development of business 
cases through modelling & scenario analyses; (3) a monitoring system to track progress against 
KPIs; and (4) a sharing webinar to present and discuss key findings with cocoa industry 
stakeholders. 
 

II. SCOPE OF WORK 

A. Place of Performance 
Services required under this solicitation will be performed primarily in South and 
Southeast Sulawesi Provinces, Indonesia, as well as remotely, with additional details on 
focal geographies provided below. 
 

B. Period of Performance and Estimated Level of Effort 
All goods and services required under this solicitation will be delivered from March 7, 
2022 and estimated to conclude by March 31, 2023. The estimated level of effort is 
approximately 200 person-days. 
 

C. Scope of Work 
 
Objectives 
 
The main objectives of this assignment are to inform Mondelez’s future cocoa investments in 
southern Sulawesi, Indonesia through:  

1. Assessing existing cocoa agroforestry systems (C-AFS), including key metrics around 
productivity, profitability, GHG emissions, carbon sequestration, and other ecosystem 
services, in key cocoa producing regions in South and Southeast Sulawesi;  
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2. Developing business cases for investable scale out programs through modelling and 
scenario analyses on a range of plausible scenarios and their potential impacts on farm 
income, yield, carbon sequestration, ecosystem services, etc.; and 

3. Informing the design of a monitoring system that can be integrated into the Cocoa Life 
M&E system to track progress against KPIs during scale out. 

 
 
Target Geographies 
 
Cocoa Life Indonesia focuses on four provinces (West Sumatra, Lampung, South Sulawesi, and 
Southeast Sulawesi) with a total of 39,962 farmers from 336 communities participating in the 
program. The target geographies for this field work are South Sulawesi and Southeast Sulawesi 
Provinces - the second and third largest provinces in terms of cocoa bean production on 
Sulawesi Island.  In these two provinces, Cocoa Life operates in six districts: Luwu, Pinrang, 
Soppeng, and Enrekang (South Sulawesi) and Kolaka and East Kolaka (Southeast Sulawesi). 
These districts comprise the target geography for this assignment. 
 
 
Key Tasks, Activities, and Outputs 
 
Task 1: Baseline assessment of cocoa agroforestry systems 
Mondelez aims to establish a robust and detailed baseline for key cocoa landscapes in southern 
Sulawesi in order to assess: 

1) current cocoa farm practices and agroforestry systems;  
2) major drivers of variation in cocoa systems and production levels;  
3) situation of river buffer and marginal, degraded areas around plantations with clear 

farmer land tenure, to check the potential of existing and planted trees for ecosystem 
corridor purposes;  and  

4) specific scenarios to guide investments into spatial planning and technical interventions 
to optimise farm income, carbon, and ecosystem services.  

 
The baseline assessment will develop a series of farm typologies that capture and characterize 
the degree of complexity of cocoa farming systems, the species/cocoa varieties grown, density, 
age of plantation, litter/residue management, location, and soil type. These farm typologies 
should be further refined by landscape-level indicators such as distance from key habitats and 
cocoa climate suitability.  
 
Basic socio-economic and demographic data on household characteristics of Cocoa Life farmers 
that further influence type of C-AFS implemented will also be collected to identify types of 
households that have most to gain from each of the different C-AFS typologies.   
 
To complete the task described above, the following activities are envisioned: 

• kickoff workshop to revise research design and timelines, and review existing data 
availability and fieldwork guides; 

• Conduct field sampling and mixed methods study design for developing farm typologies 
that draw from a mix of existing Cocoa Life M&E data, farmer interviews, and on-farm 
data collection; 

• Implement field surveys on farm-level agronomic and biophysical conditions, household-
level socioeconomics, and cocoa yield for at least 200 farms (approximately 100 farms for 
each of the two target provinces); 
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• Conduct data analyses for cocoa farm (and farmer) typologies and key metrics 
(productivity, profitability, carbon sequestration, and GHG emissions); 

• In the case of carbon sequestration and GHG emissions, the Offeror will develop and 
implement a standardized survey instrument for the collection of relevant data to run the 
analysis using the Cool Farm Tool and an aligned perennial carbon model.  

 
Proposed variables for measurement during surveys includes at a minimum: 
Farm level 

• Estimating cocoa yield (pod count) and compare with existing data sources 

• Understanding cocoa yield variability 
o Agronomic management (GAP) 
o Cocoa genotypes, their age, diameter (e.g. at 0.3m height), height, and planting 

densities 
o Associated crop and tree species, their diameter at breast height (DBH), height, 

and planting densities 
o Canopy cover/shade 
o Previous land use and time since conversion 
o Plot size measurements 
o Soil samples and analysis (including soil organic matter) 

• Carbon stock estimated from data above (including soil carbon) 

• Farm inputs and associated GHG emissions (expressed as ton CO2e/ha/year and ton 
CO2e/ton cocoa bean) 

• Farm typologies 
 

Socio-economic 

• Farm net income (including details of on- and off-farm incomes sources) and other 
relevant household characteristics  

• Farmer perceptions regarding their cocoa system 
 
 
Task 2: Developing business cases through modelling & scenario analyses 
The consultant shall utilize baseline survey data and results from Task 1 and additional 
landscape data to develop and calibrate models to evaluate a range of plausible scenarios (3-5) 
for scale out and their potential impacts on farm income, yield, and ecosystem services. Scenario 
analyses should quantify the potential impacts to on-farm income and productivity, and 
ecosystem services such as carbon sequestration, water quality conservation, pollinator and 
biodiversity habitats whereby the agroforestry typologies (including monoculture cocoa) would 
form the baseline for different climate-smart investment trajectories. 
 
Based on the scenario modelling, at least three specific business cases shall be developed for 
investable scale-out programs that incorporate business impact modelling of the cost of inaction 
as compared to the costs of adapting C-AFS systems to be more resilient and productive. This is 
intended to inform Mondelez and other cocoa businesses to invest in specific cocoa growing 
landscapes to enhance farmer income, cocoa productivity, resilience and ecosystem services 
including carbon sequestration.   
 
Mondelez intends to use findings from these analyses and modelling to inform its C-AFS 
investment strategy.  
 
The main expected output from Tasks 1 & 2 will be a publicly available report of the most 
common agroforestry typologies in southern Sulawesi, Indonesia, the criteria used to define 



 

5 
 

these, and their performance considering productivity, profitability, carbon sequestration and 
GHG emissions. A second output will be a  model (e.g. excel or similar) with supporting 
summary text for scenario analysis and planning. Key findings will also be presented through a 
public sharing webinar with other industry stakeholders to aid in catalyzing broader private 
sector investments in cocoa-based climate change mitigation.  
 
 
Task 3: Informing monitoring system 
Beyond establishing a baseline in 2022, a monitoring methodology is needed to evaluate field 
trial sites for C-AFS over time. The monitoring and evaluation approach will define success as 
building the evidence base for climate resilient agro-ecological interventions that 
simultaneously reduce carbon emissions, improve cocoa yields, and increase cocoa households’ 
incomes.  
 
The aim of this task is to inform a monitoring system that can be integrated into the Mondelez 
Cocoa Life monitoring and evaluation (M&E) system to track progress against KPIs during scale 
out. Monitoring of the environmental factors such as carbon sequestration, GHG emissions, 
water, pollinator populations, and other biodiversity indicators will need to be possible through 
measurement and modelling approaches that can be implemented by non-specialists, e.g. Cocoa 
Life implementing partners.  
 
Monitoring design will need to establish rigorous yet simple protocols that can ensure data 
collection of consistent quality across control and intervention C-AFS trial sites. Examples of 
factors to use for comparison include distance from farm to natural forest area, manual 
pollination versus natural pollination (and impact on yield), residue management practices and 
insect populations, C-AFS canopy cover and complexity, etc.  
 
The main expected output from Task 3 will be a monitoring system that will be able to track the 
impacts of Mondelez’s agroforestry program by recording changes in tree cover as well as 
secondary impacts on carbon, soil and biodiversity. This monitoring system will be accompanied 
by a report that details the approach for integrating outputs of the monitoring tool into the 
traceability processes (including guidelines for practitioners).  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

6 
 

D. Timeline 
 
An indicative timeline for planning purposes involves the following: 
 

Activity 
2022 2023 

Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar 

Kickoff meeting x             

Design & planning x             

Field data collection & 
analyses 

 x x x x x x x x x x x  

Pod Counting       x    x x  

Draft baseline & scenario 
modeling tool and report 

           x  

Draft monitoring 
framework 

           x  

Final reports (2)             x 

Webinar             x 
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E. Deliverables 
 

Main deliverables, deadlines, and instructions are provided in the table below. 

 

Deliverables; including Reporting Requirements 
Estimated Completion 

Dates 

Kick-off meeting (discuss approach, methodology, timeline, 
roles, etc.); meeting minutes 

 Mid March 2022 
(Month 1) 

Baseline design & planning, survey instrument(s) 
March 2022 

(Month 1) 

Field Data collection & analyses April 2022 – February 2023 

Pod counting and yield evaluation Sep 2022, Jan & Feb 2023 

Draft C-AFS baseline & scenario modelling report (public) 
for comment, in Word; scenario analysis tool, e.g. in Excel 

November 2022 
(Month 9) 

Draft monitoring framework (internal) for comment; Word 
February 2023 

(Month 12) 

Final reports (2) incorporating comments; in Word and 
PDF, with a short PowerPoint summary of each 

Final scenario analysis tool incorporating comments, Excel 
(or similar)  

March 2023 
(Month 13) 

Public webinar to share and discuss findings (baseline and 
scenario modeling) with cocoa industry stakeholders 

March 2023 
(Month 13) 

 

All final data: compiled, cleaned data set(s) showing raw 
data, calculations and supporting information in Excel (or 
similar); maps and shapefiles; survey templates, etc. 

March 2023 
(Month 13) 
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III. SUBMISSION INSTRUCTIONS  

 
A. Submission of Questions: All questions or clarifications regarding this RFP must be in 

writing and submitted to thailandprocurement@pactworld.org no later than 17:00 hours 

Bangkok time on February 9, 2022. Questions and requests for clarification, and the 

responses thereto, will be posted at 
https://docs.google.com/document/d/10kWkzs2s_jnfkcfLDN4pcpz42wsh4VuaPtmrez5Vj

24/edit?usp=sharing on February 11, 2022.  

 
B. Technical Proposal 

The technical proposal in response to this solicitation must address how the offeror 
intends to carry out the statement of work contained in Section II. It should also contain 
a clear understanding of the work to be undertaken and the responsibilities of all parties 
involved. A technical service provider, consulting firm, or consortium of technical 
partners may submit a proposal. Please note that technical proposals will be evaluated 
based on the evaluation criteria set forth in Section IV. Offerors shall provide all 
documentation in English. The technical proposal should be in font size 12, Times New 
Roman, single spacing. Technical proposals should not exceed 10 pages. Please 
note that technical and cost applications should be separate files. 
 

1. Proposal Cover Sheet. The first page of the proposal must use the Proposal 
Cover sheet as per Attachment 1. This section does not count against the page limit 
above. 
 

2. Capability Statement:  Provide a short description of offeror’s capabilities and 
past experience that qualify the organization to conduct this specific scope of work. 
This should be less than one (1) page.  
 

3. Technical Approach: The technical approach should clearly state the offeror’s 
understanding of the requirements in Section II as well as the proposed approach 
to accomplish the contract objectives and achieve results. Offerors should keep in 
mind the geography of the place of performance and any considerations that may 
be required to accomplish the work. Offerors should clearly describe their 
approach including considerations of boundaries and scope, data sources and 
quality, carbon pools and emissions sources, methodologies/standards, scale (i.e. 
province/landscape, regency, district, etc.), engagement with partners, and other 
relevant factors. Clarity, completeness, and directness are imperative. Elaborate 
formats are not desirable. This section should be about four to five (4-5) pages. 

 
4. Management and Staffing Plan. Please identify and describe the proposed 

staff to implement the scope of work with details on proposed roles and 
responsibilities. Provide short CVs (2 pages max) for key personnel in an annex to 
the technical proposal; these will not count against the page limit. This section 
should be about one to two (1-2) pages. 

5. Work Plan. Describe the key activities you will undertake under this contract. At 
a minimum you must include a description of the activity, expected outputs, and 
estimated completion date. This section should be about one to two (1-2) pages. 

mailto:thailandprocurement@pactworld.org
https://docs.google.com/document/d/10kWkzs2s_jnfkcfLDN4pcpz42wsh4VuaPtmrez5Vj24/edit?usp=sharing
https://docs.google.com/document/d/10kWkzs2s_jnfkcfLDN4pcpz42wsh4VuaPtmrez5Vj24/edit?usp=sharing
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6. References. Offeror shall list at least three major contracts its company has held 
over the past two (2) years for the same or similar work. This section should be 
about one (1) page. Provide the following information for each contract:   

a. Customer's name, address, and telephone numbers of customer's lead 
contact and technical personnel;  

b. Contract number and type; 
c. Date of the contract, place(s) of performance, and delivery dates or period 

of performance; 
d. Contract size and dollar value; 
e. Brief description of the work, including responsibilities; 
f. Comparability to the work required under this solicitation;  
g. Brief discussion of any technical problems and their resolutions; 
h. Brief discussion of any terminations (partial or complete) and the type 

(convenience or default) as well as any show cause notices or cure notices 
(provide explanatory details). 

 
C. Cost Proposal 

Cost proposals will be evaluated separately from technical proposals. The cost proposal 
shall include a detailed budget that clearly reflects the costs necessary to implement the 
proposed contract and must include all taxes that are required to provide the services 
requested. Costs should be represented in (USD). No profit, fees, taxes, or additional costs 
can be added after award. The cost proposal must be valid for at least 90 days. 
 

1. Proposal Cover Sheet. The first page of the proposal must use the Proposal 
Cover sheet as per Attachment 1. This section does not count against the page limit 
above. 

2. Summary Budget. The offeror should present a summary budget by line item: 
salaries, fringe benefits, travel costs, other direct costs (e.g. activities), indirect 
rates, etc. 

3. Detailed Budget. In the detailed budget, the offeror should include a breakdown 
of line items that they believe are realistic and reasonable for the work in 
accordance with the technical requirements outlined in Section II. Offerors must 
provide a detailed budget using the attached budget template showing major line 
items, e.g. salaries, fringe benefits, travel costs, other direct costs, indirect rates, 
etc., as well as individual line items, e.g. salaries or rates for individuals, rent, 
utilities, insurance, etc. Offerors must show unit prices, quantities, and total price. 
A summary of staffing and level of effort for each activity should be presented. The 
offeror should clearly identify indirect rates (including fringe rates), the base to 
which each indirect rate is applied, and the cost base. 

4. Budget Notes: The Budget Notes should thoroughly explain the estimating 
methodology used to calculate the budget and any assumptions that may be made 
by the offeror over and above the ones stated in this RFP that had a material effect 
on the resulting proposed cost. Offerors must clearly explain the basis of costs, 
meaning why and how Offerors are costing out certain figures for item or service, 
to establish reasonableness of costs. The notes should include a clear and thorough 
explanation for each budgeted line item, reflecting the rationale for the quantity 
required. If a proposed benefit (e.g., local fringe) is an all-inclusive rate, notes must 
specify what benefits are included in the proposed rates. 
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5. Supporting Documentation: Additional supporting budget documentation (as 
necessary), including travel quotations, historical cost information, profit/fee 
policy, etc. to substantiate all proposed costs. A copy of the latest NICRA or audited 
indirect costs must be included if the offeror has one.  

 
Pact may require additional, more detailed budget information prior to issuing a contract. 
 

D. Certifications: Offerors responding to this RFP must include the following disclosures and 
certifications as part of the proposal submission in an annex to the cost proposal. 

1. Disclose any close, familial, or financial relationships with Pact or project staff. For 
example, if an offeror’s cousin is employed by the project, the offeror must state 
this. 

2. Disclose any family or financial relationship with other offerors submitting 
proposals. For example, if the offeror’s father owns a company that is submitting 
another proposal, the offeror must state this.  

3. Certify that the prices in the offer have been arrived at independently, without any 
consultation, communication, or agreement with any other offeror or competitor 
for the purpose of restricting competition. 

4. Certify that all information in the proposal and all supporting documentation are 
authentic and accurate. 

 
E. Submission of Proposals: The deadline for submission of proposals is February 28, 2022, 

17.00 Bangkok time. Submissions must be forwarded in electronic format only (either PDF 
or Microsoft Word and Excel) to thailandprocurement@pactworld.org. Offeror’s 
proposals should not contain any unnecessary promotional material or elaborate 
presentation formats (black and white is preferred). Offerors must not submit zipped files. 
Those pages requiring original manual signatures should be scanned and sent in PDF 
format as an email attachment. The technical proposal and cost proposal must be kept 
separate from each other. Please reference the RFP Number and RFP Name in the e-mail 
subject line. Offerors are responsible for ensuring that their offers are received in 
accordance with the instructions stated herein. Late offers may be considered at the 
discretion of Pact. Pact cannot guarantee that late offers will be considered. 

 

 

 

 

 

mailto:thailandprocurement@pactworld.org
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IV. EVALUATION CRITERIA 

A. Review Process. Pact will establish a selection committee that includes appropriate 
representatives. All technical reviewers will be subjected to a screening process to 
eliminate any conflict of interest. Evaluation will be based on the criteria set forth in 
Section B. Evaluation Criteria.  
 

B. Evaluation Criteria. The award will be decided on Best Overall Value as determined by a 
Selection Committee on the basis of the criteria set forth below, as demonstrated in the 
Offeror’s proposal. Only proposals conforming to the solicitation requirements will be 
considered. This RFP will use the tradeoff process to determine best value. That means 
that each proposal will be evaluated and scored against the evaluation criteria and 
expectations, which are stated in the table below. Cost proposals are not assigned points, 
but for overall evaluation purposes of this RFP, technical evaluation factors other than 
cost, when combined, are considered more important than cost factors. If technical 
scores are determined to be equal or nearly equal, cost will become the determining 
factor. 

 

Evaluation Criteria Expectations Score 
Technical proposal 
 

- Demonstrated understanding of required tasks 
- Technical soundness of proposed approach, 
including sampling framework, scenario analyses, and 
ensuring data quality 
- Clear implementation plan 

40 

Expertise of 
organization(s) and key 
personnel proposed 
 

- At least 3-5 years of demonstrated knowledge of and 
experience with cocoa farming systems, preferably in 
Sulawesi; 
- Demonstrated knowledge of and experience with 
collecting and analyzing field data; 
- Demonstrated knowledge of and experience with 
farm and household survey design and analyses, and 
scenario modeling; 
- Capacities to design and implement field data 
surveys in Bahasa Indonesia and other local 
language(s) as relevant; 
- Demonstrated positive past performance for similar 
types of assignments. 

40 

Timely delivery 
 

- Reasonableness of proposed timeline for completion 
of deliverables on time 
- Availability of key staff  

20 

TOTAL POINTS 100 
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V. TERMS AND CONDITIONS 

A. Disclaimers 

• Pact reserves the right to modify by written notice the terms of this solicitation at any 
time in its sole discretion. Pact may cancel the solicitation at any time 

• Pact may reject any or all proposals received. 

• Issuance of solicitation does not constitute award commitment by Pact. 

• Pact reserves the right to disqualify any application based on applicant’s failure to follow 
solicitation instructions. 

• Pact will not compensate applicants for their response to the solicitation. 

• Pact reserves the right to issue an award based on initial evaluation of applications 
without further discussion. 

• Pact may choose to award only part of the scope of work in the solicitation or to issue 
multiple awards the scope of work. 

• Pact reserves the right to waive minor proposal deficiencies that can be corrected prior to 
award determination to promote competition. 

• Pact may contact offerors to confirm contact person, address, and that the proposal was 
submitted for this solicitation.  

• Pact may contact listed past performance references without notice to the offeror. Pact 
also reserves the right to contact other past performance information sources that the 
offeror did not list in the proposal. 

• By submitting a proposal, the offeror confirms they understand the terms and conditions. 

• Information pertaining to and obtained from the Offeror as a result of participation in 
this solicitation is confidential. The offeror consents to the disclosure of the documents 
submitted by the offeror to the reviewers involved in the selection process. Please note 
that all reviewers are bound by non-disclosure agreements.  

B. Standard Provisions 

See Attachment 2: Pact General Terms and Conditions  

C. Attachments 

Attachment 1: Proposal Cover Sheet 

Attachment 2: Pact General Terms and Conditions  
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Attachment 1: Proposal Cover Sheet 

Instructions: Please fill in the information requested highlighted in yellow below. This page should be the first 
page in your Technical Proposal Submission and in your Cost Proposal Submission.  
 

Project RFP No.: RFP Number 

RFP Title: The title of the activity of the RFP 

Submission Date: Month/Day/Year -Time AM/PM – Time Zone 

Internal Proposal Number  (for vendor use if applicable) 

Anticipated Performance Start Date Month/Day/Year 

Offeror Contact information 

Name Insert here 

Title  Insert here 

Email Insert here 

Phone Insert here 

Address Insert here 

DUNS # Insert here 

Type of 

Entity 

Insert here 

Persons authorized to negotiate for Offeror Insert Name, title, and contact information 

Total Cost Proposed Insert total cost here 

Total Pages submitted (include all annexes) Insert total pages here 

Offeror Agreement  

By signing this document, Offeror hereby certifies to the accuracy and completeness of all pricing 

information, technical data, delivery dates, representations and certifications included in their offer 

as well the acceptance of all of the terms and conditions set forth in the RFP/Solicitation.  The 

Offeror confirms that all prices and delivery dates shall be valid for a period of ninety (90) days 

following the anticipated performance start date stated above, unless otherwise clearly specified 

by Offeror. 

Signature: 

Name and Title: 

Date: 
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Attachment 2: Pact General Terms and Conditions for Subcontracts 

1. Subcontract Type  
(a) This is a TBD type contract. For the consideration set forth, the Subcontractor shall 
provide the services described and the level of effort described in the scope of work. 
(b) The costs allowable shall be limited to reasonable, allocable and allowable costs 
determined in accordance with Articles 3, 4 and 5 of this subcontract.  

2. Estimated and Obligated Amount 
(a) The total estimated cost for the performance of the work required hereunder for the 
subcontract and is set out in the budget.  
(b) The total obligated amount available for work under this subcontract is set out in the 
award.  The Subcontractor is not authorized to make expenditures or incur obligations 
exceeding this amount unless advance approval is requested and received via written 
modification to this subcontract.   
(c) Pact is not obligated to reimburse the Subcontractor for costs incurred in excess of the 
estimated cost specified in the budget of this subcontract.  

3. Allowable Costs  
Costs shall be incurred in accordance with and as detailed in the budget in Scope of work. The 
costs allowable under this subcontract will be limited to those reasonable and allocable to the 
project. A cost is reasonable if, in its nature and amount, it does not exceed that which would be 
incurred by a prudent person in the conduct of competitive business. A cost is allocable is incurred 
specifically for the furtherance of the work performed under the contract. Costs will be 
determined allowable in in by the Pact Agreement Officer in accordance with the terms of this 
subcontract. 

4. Limitation of Cost 
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it has 
reason to believe that (i) The costs the Subcontractor expects to incur under this contract in 
the next 60 days, when added to all costs previously incurred, will exceed 75 percent of the 
estimated cost specified in the Schedule; or (ii) The total cost for the performance of this 
contract, exclusive of any fee, will be either greater or substantially less than had been 
previously estimated.  As part of the notification, the Subcontractor shall provide the Pact 
Agreement Officer a revised estimate of the total cost of performing this subcontract.   
(b) The Subcontractor is not obligated to continue performance under this contract (including 
actions under the Termination clause of this contract) or otherwise incur costs in excess of 
the estimated cost specified in the subcontract, until the Pact Agreement Officer issues a 
modification increasing the estimated cost of the subcontract in writing.    
(c) If the estimated cost specified in the subcontract is increased, any costs the Subcontractor 
incurs before the increase that are in excess of the previously estimated cost shall be 
allowable to the same extent as if incurred afterward, unless the Pact Agreement Officer 
issues a termination or other notice directing that the increase is solely to cover termination 
or other specified expenses.  
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(d) Nothing in this clause shall affect the right of Pact to terminate this contract. If this 
contract is terminated, Pact and the Subcontractor shall follow the procedures in applicable 
section. 

5. Limitation of funds 
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it has 
reason to believe that the costs it expects to incur under this subcontract in the next 60 days, 
when added to all costs previously incurred, will exceed 75 percent of the total obligated 
amount so far allotted to the subcontract.  The notice shall state the estimated amount of 
additional funds required to continue performance for the period specified in the 
subcontract.  
(b) Sixty days before the end of the period of performance specified in the subcontract, the 
Subcontractor shall notify the Pact Agreement Officer in writing of the estimated amount of 
additional obligated funds, if any, required to continue timely performance under the 
subcontract and when the funds will be required.  
(c) The Subcontractor is not obligated to continue performance under this subcontract 
(including actions under the Termination clause of this contract) or otherwise incur costs in 
excess of the amount then obligated to the subcontract. 
(d) When the amount obligated by Pact to the subcontract is increased, any costs the 
Subcontractor incurs before the increase that are in excess of the amount previously 
obligated shall be allowable to the same extent as if incurred afterward, unless the Pact 
Agreement Officer issues a termination or other notice and directs that the increase is solely 
to cover termination or other specified expenses.  
(e) If the amount obligated exceeds the estimated cost specified in the subcontract, the 
estimated cost shall be increased to that extent.   
(f) Nothing in this clause shall affect the right of Pact to terminate this contract. If this 
contract is terminated, Pact and the Subcontractor shall follow the procedures in applicable 
section. 

6. Level of Effort 
(a) The approved level of effort (LOE) for professional technical labor is set out in Scope of 
work. The Subcontractor should not exceed the LOE for the named positions in Scope of work 
without the prior authorization of Pact. The level of effort includes person-days associated 
with technical personnel and any subject matter advisors required as well as training design 
and delivery; and monitoring, evaluation and learning. Other professional and non-
professional effort including administrative, financial support, procurement efforts are not 
included in the above.   
(b) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it has 
reason to believe that the LOE it expects to incur under this subcontract in the next 60 days, 
when added to all costs previously incurred, will exceed 75 percent of the total annual LOE 
for the subcontract.  The notice shall state the estimated amount of LOE required to continue 
performance for the period specified in the subcontract.  

7.  Marking and branding 
(a) The Subcontractor must comply with the USAID Green Invest Asia Branding 
Implementation and Marking Plan, incorporated as Section TBD of this contract or any 
successor branding policy.  
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(b) Specific guidance on branding and marking requirements should be obtained prior 
to/early as possible for publications. This guidance will be provided through the Pact Technical 
Monitor indicated in Section 1.1 of this subcontract. 
(c) Authority to waive marking requirements is vested with the Pact Technical Monitor and 
must be obtained in writing.  

8. Communications 
(a) The Subcontractor will identify appropriate opportunities for publicizing the Project and 
notify Pact in a timely manner. 
(b) The Subcontractor must not make any media or other announcements or releases relating 
to this project or the subcontract either during or after the implementation of the project 
without the prior approval of Pact as to the form, content and manner of the announcement 
or release.  
(c) The Subcontractor shall adhere to the reasonable written instructions provided by Pact 
concerning:  

• The use of the project name and logo on Project materials; 

• How reference to the Project, and/or Pact in any reports, presentations and promotional 
material produced by the Subcontractor in connection with the Project. 

• Neither party, Pact or the Subcontractor, will use the other party's name, logos, 
trademarks, or other marks without that party's consent.   

• The Subcontractor will ensure that any personnel, lower tier subcontractors, or any 
person acting on their behalf shall agree changes in Pact’s rights under this Clause. 

9. Place of Performance 
The place of performance of this contract will be as TBD of this subcontract.  

10. Period of Performance 
The period of performance for this subcontract is as specified in TBD.   

11. Performance Standards 
Pact will evaluate the subcontractor’s performance in accordance with the subcontractor’s 
adherence to the annual work plan, reporting against its Monitoring and Evaluation (M&E) Plan, 
and quality of reports described below. The Pact Agreement Officer and the Pact Technical 
Monitor will jointly conduct the evaluation of the Subcontractor’s overall performance, utilizing 
at a minimum, the following factors: 

(a) Quality; 
(b) Schedule; 
(c) Cost control; 
(d) Management; 
(e) Utilization of Small Business (as applicable); 
(f) Regulatory Compliance; 
(g) Other Areas (as applicable) (e.g., late or nonpayment to lower tier subcontractors, 
trafficking violations, tax delinquency, failure to report in accordance with contract terms and 
conditions, defective cost or pricing data, terminations, suspension and debarments). 
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12. Inspection and Acceptance 
(a) Definition. “Services,” as used in this clause, includes services performed (activities, 
trainings, workshops, etc.), workmanship, and materials furnished (including reports, data 
sets, published works, etc.) or used in performing services.  
(b) The Subcontractor shall provide and maintain an inspection system acceptable to Pact 
covering the services under this contract. Complete records of all inspection work performed 
by the Subcontractor shall be maintained and made available to Pact during subcontract 
performance and for as long afterwards as the contract requires.  
(c) Pact has the right to inspect and test all services called for by the subcontract, to the 
extent practicable at all places and times during the term of the subcontract. Pact shall 
perform inspections and tests in a manner that will not unduly delay the work.  
(d) If any of the services performed do not conform to subcontract requirements, Pact may 
require the Subcontractor to perform the services again in conformity with subcontract 
requirements, for no additional cost or fee. When the defects in services cannot be corrected 
by performance, Pact may—  

(1) Require the Subcontractor to take necessary action to ensure that future 
performance conforms to contract requirements; and  

(2) Reduce any costs and fee payable under the contract to reflect the 
reduced value of the services performed.  

(e) If the Subcontractor fails to promptly perform the services again or take the action 
necessary to ensure future performance in conformity with contract requirements, Pact may 
—  

(1) By contract or otherwise, perform the services and reduce any costs or fee 
payable by an amount that is equitable under the circumstances; or  

(2) Terminate the subcontract for default. 

13. Key Personnel  
The Key Personnel whom the Subcontractor shall furnish for the performance of the subcontract 
will be as specified in the proposal submitted.  The Key Personnel identified in are considered to 
be essential to the work being performed by Subcontractor. The Subcontractor is responsible for 
providing the identified Key Personnel for the term required in subcontract. Unless failure to 
provide such Key Personnel is beyond the control of Subcontractor (e.g., non-acceptance or 
termination of employment by the individual, death or illness of the individual), failure to provide 
such key personnel will be considered non-performance by Subcontractor.  If the Subcontractor 
is unable to comply with these requirements, Subcontractor will immediately notify in writing the 
both the Pact Agreement Officer and Pact Technical Monitor reasonably in advance of the 
individual’s departure or non-acceptance of employment and shall submit a written justification 
(including proposed substitutions and implications for subcontract total estimated cost) in 
sufficient detail to permit evaluation of the impact on the program.  No replacement of key 
personnel shall be made by the Subcontractor without the written consent of Pact reflected as a 
written modification to the subcontract. 

14. Authorized Work Day/Week 
(a) The length of the Subcontractor’s workday shall be in accordance with the 
Subcontractor's established written policies and practices, but shall be no less than 8 hours 
per day. 
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(b) The workweek for individuals providing services overseas shall be five days, unless 
approved in advance and in writing Pact Agreement Officer.   
(c) For the purposes of this subcontract, a workday shall include, in addition to direct time 
spent in providing/performing services, time actually spent in authorized travel necessary in 
connection with duties directly related to work under the subcontract.  In no event, however, 
will payment be made for any travel time in excess of the time required for travel by the most 
direct and expeditious route.   
(d) The negotiated daily rate for a fractional part of a day shall be pro-rated, accordingly.  
Under no circumstances will overtime/premium pay be allowed.  

15. Technical Direction 
(a) Technical Directions will come from the Pact Technical Monitor and include: 

• Written directions to the Subcontractor which fill in details, suggest possible lines of 
inquiry, or otherwise facilitate completion of work; 

• Provision of written information to the Subcontractor which assists in the interpretation 
of drawings, specifications, or technical portions of the work statement; 

• Review and, where required, provide written approval of technical reports, drawings, 
specifications, or technical information to be delivered.  Technical directions must be in 
writing, and must be within the scope of the work as detailed in Scope of work. 

• Assure that the Subcontractor performs the technical requirements of the subcontract in 
accordance with the subcontract terms, conditions, and specifications. 

• Perform or cause to be performed, inspection and acceptance as necessary in connection 
with the Subcontract and require the Subcontractor to correct all deficiencies. 

• Maintain all liaison and direct communications with the Subcontractor. 

• Issue written interpretations of technical requirements of drawings, designs, and 
specifications. 

• Monitor the Subcontractor's production or performance progress and notify the 
Subcontractor in writing of deficiencies observed during surveillance, and direct 
appropriate action to effect correction. Record and report to the Pact Agreement Officer 
incidents of faulty or nonconforming work, delays or problems. 

(b) The Pact Technical Monitor will convene meetings with the Subcontractor concerning 
performance of items delivered under this subcontract and any other administration or 
technical issues. 
(c) LIMITATIONS:  The Pact Technical Monitor is not empowered to agree to, or sign any 
subcontract or modifications thereto, or in any way to obligate the payment of money by Pact. 
The Pact Technical Monitor may not take any action, which may impact on the subcontract 
terms and conditions, funds, or scope.  All contractual agreements, commitments, or 
modifications, which involve cost, obligations, level of effort, place of delivery, quantities, 
quality, and schedule shall be issued only by the Pact Agreement Officer and shall be signed by 
the Pact Authorized Representative. 
(d) Contractual Problems - Contractual problems, of any nature that may arise during the life of 
the subcontract must be handled in conformance with the terms and conditions of the 
subcontract, specific public laws and regulations (i.e. Federal Acquisition Regulation and Agency 
for International Development Acquisition Regulation).  The Pact Agreement Officer is 
authorized to formally resolve such problems after discussions with the Subcontractor’s 
Contracting Officer.  The Pact Agreement Officer will be responsible for resolving legal issues, 
determining subcontract scope and interpreting contract terms and conditions.  The Pact 
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Agreement Officer is the sole authority authorized to issue Modification Orders that approve 
changes in any of the requirements under this subcontract.  These changes are: scope of work, 
price, level of effort, quantity, technical specifications, delivery schedules, and contract terms 
and conditions.    

16. Pact Authorized Representatives 
The Pact Authorized Representatives are the following:  

(a) The Pact Technical Monitor is hereby designated as the person who is responsible for 
providing technical direction, as per Section TBD, to the Subcontractor.  The Pact Technical 
Monitor is identified in Section 1 TBD of this subcontract.   
(b) All contractual matters relating to this Subcontract will be administered Pact Agreement 
Officer named in Section TBD of this subcontract.    

17. Modifications 
(a) Any modification or variation of this subcontract shall be issued as a written modification 
signed by the authorized representatives of each party.  Modifications include, but will not be 
limited to the following areas: scope of work, cost, obligation, options, reporting schedules, 
and subcontract terms and conditions.  If the subcontractor effects any changes not covered 
by issuance of a modification from Pact, these changes shall be considered to be have been 
made without authority.      
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Pact conduct 
that the Subcontractor considers to constitute a modification to this subcontract. Except for 
modification identified as such in writing through an official modification and signed by the 
authorized representatives of each party, the Subcontractor shall notify the Pact Agreement 
Officer in writing promptly, within 20 calendar days from the date the Subcontractor regards 
as the date a modification to the contract terms and conditions (including actions, inactions, 
and written or oral communications) was ordered. In the communication to the Pact 
Agreement Officer, the Subcontractor will identify the following: 

(1) The date, nature, and circumstances of the conduct regarded as a 
modification; 

(2) The name, function, and activity of each individual, official, or employee 
involved in or knowledgeable about such conduct; 

(3) The identification of any documents and the substance of any oral 
communication involved in such conduct; 

(4) In the instance of alleged acceleration of scheduled performance or 
delivery, the basis upon which it arose; 

(5) The particular elements of contract performance for which the 
Subcontractor may seek an equitable adjustment under this clause, 
including— 

(c) What budget line items and level of effort have been or may be affected by the alleged 
modification; 
(d) To the extent practicable, what delay and disruption in the manner and sequence of 
performance and effect on continued performance have been or may be caused by the 
alleged modification;  
(e) What adjustments to contract cost, obligation, scope of work, work plan, delivery 
schedule, and other provisions affected by the alleged modification are estimated; and 
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(1) The Subcontractor’s estimate of the time by which Pact must respond to 
the notice to minimize cost, delay or disruption of performance. 

(f) Continued performance. Following submission of the notice required by paragraph (b) of 
this clause, the Subcontractor shall diligently continue performance of this contract to the 
maximum extent possible in accordance with its terms and conditions. 
(g) Pact response. The Pact Agreement Officer shall promptly, within 20 calendar days after 
receipt of notice, respond to the notice in writing, either confirming the modification and 
providing a written modification, countermand any communication regarded as a 
modification, clarify that the conduct of which the Subcontractor gave notice does not 
constitute a modification, or request more information in order to make a decision. 
(h) Equitable adjustments. If the Pact Agreement Officer confirms that there is a modification 
as alleged by the Subcontractor, and if any such modification causes an increase or decrease 
in the estimated cost of, or the time required for, performance of any part of the work under 
this contract or otherwise affects any other terms and conditions of this contract, whether or 
not changed by a modification, then the Pact Agreement Officer shall make an equitable 
adjustment in the contract price, delivery schedule, and other terms and conditions as 
affected. The equitable adjustment shall not include increased costs or time extensions for 
delay resulting from the Subcontractor’s failure to provide notice or to continue performance 
as provided, respectively, in paragraphs (b) and (c) of this clause. 
(i) Failure by the subcontractor to report to the Pact Agreement Officer any action by Pact 
considered a modification under this section within 20 days waives the Subcontractor's right 
to any claims for equitable adjustment. 

18. Invoicing 
(a) The Subcontractor shall submit proper invoices for reimbursable costs that the 
subcontractor has incurred in the performance authorized under this subcontract.  Cost 
should be invoiced at least once per month, but no more than every two weeks. Invoices must 
be submitted on company letterhead and submitted to the people mentioned in Section TBD. 
The invoice format is provided in Section TBD. 
 
(b) The line item breakdown of each invoice should follow the order of the cost categories 
authorized in the budget. With each invoice, the subcontractor shall provide a breakdown of 
the number of person months during the invoice period and cumulatively.  Other direct costs 
(ODCs) must be identified, e.g., travel, per diem, supplies, etc.  The Subcontractor agrees to 
furnish support data upon request on costs invoiced under this subcontract.  Pact reserves the 
right to verify invoiced costs and withhold payment until such time that the subcontractor 
submits any additional documentation requested by Pact to support of such costs.  

A proper invoice must contain the following information: 
1) Name and complete address of subcontractor; 
2) Date of invoice; 
3) Billing Period covered by Invoice; 
4) Prime Contract Number and Subcontract Number; 
5) Pact Project Number; 
6) Description of services/products being billed, including:  

(c) Total Hours and Costs by Individual billed; Total Labor Costs; Total Other Direct Costs by 
Cost Category (travel, per diem, allowances, participant training, supplies, equipment, etc.); 
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(d) Current and Cumulative Amounts for each Line Item being billed; and total amount due 
on the current invoice. 
(e) Name and complete address of subcontractor official/bank to send payment to (if 
payment is to be sent to a bank account, provide complete account number, routing number, 
SWIFT code and bank address);  
(f) Name, telephone, and complete address of subcontractor official to notify if the invoice is 
found to be defective; and 
(g) A certification signed by an authorized representative of the subcontractor, as follows: 
(h) “The undersigned hereby certifies to the best of my knowledge and belief that the fiscal 
report and any attachments have been prepared from the books and records of (the 
subcontractor’s name) in accordance with the terms of this subcontract and are correct; the 
sum claimed under this subcontract is proper and due, and all the costs of subcontract 
performance have been paid, or to the extent allowed under the applicable payment clause, 
will be paid currently by (the subcontractor’s name) when due in the ordinary course of 
business; the work reflected by these costs have been performed, and the quantities and 
amounts involved are consistent with the requirements of this subcontract; all required Pact 
approvals have been obtained; and appropriate refund to Pact will be made promptly upon 
request in the event of disallowance of costs not reimbursable under the terms of this 
subcontract.” 
(i) Completion Invoices and Final Invoices.  Within 60 days after the period of performance, 
the subcontractor shall submit a completion invoice reflecting all final costs incurred under 
this subcontract.  This invoice should be marked “Final”.  Failure by the Subcontractor to issue 
the final invoice within 60 days after the period of performance waives the Subcontractor's 
right to payment.   
(j) Upon payment of the final subcontract invoice, both parties shall jointly sign a release mutually 
discharging the other, its officers, employees, and agents from all liabilities, obligations, and 
claims arising out of or related to this subcontract, subject only to specified claims in stated 
amounts. 

19. Payment 
(a) Payment shall be made in TBD by no later than thirty (30) calendar days after receipt and 
acceptance by Pact of the invoice with the subcontractor’s charges.    
(b) Pact reserves the right to withhold payment of those costs that are either unauthorized 
or not properly and sufficiently documented.  Pact shall notify the subcontractor of any 
improper or insufficiently documented costs. The notice shall specify the support 
documentation deficiencies related to any claims withheld from payment. Pact shall proceed 
with making payment for those costs that have been determined to be in order according to 
the cycle stated above.  Payment by Pact of costs that have been withheld shall be made no 
later than thirty (30) calendar days after receipt and acceptance by Pact of the subcontractor’s 
explanation for the costs that have been previously withheld. 

20. Record Retention 
The subcontractor shall maintain accounting records and all other pertinent evidence of costs 
incurred and paid under this subcontract.  The subcontractor shall make such records available at 
all reasonable times during the performance period of this subcontract and for three (3) years 
from the date of final payment hereunder for inspection and/or audit by Pact.  Any proposed audit 
by Pact may be performed by Pact or by an independent auditing firm, hired by and at the expense 
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of Pact, and will be subject to a non-disclosure agreement to ensure protection of the 
subcontractor’s proprietary data. 

21. Set-off 
In the event the subcontractor fails or refuses to pay or reimburse Pact for any expense, cost, 
claim, or damage for which the subcontractor is obligated to make payment under this 
subcontract, Pact shall have the right to set-off such expense, costs, claims, or damage against 
any sums otherwise due the subcontractor under this subcontract. 

22. Audit 
(a) As used in this clause, “records” includes books, documents, accounting procedures and 
practices, and other data, regardless of type and regardless of whether such items are in 
written form, in the form of computer data, or in any other form. 
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, 
labor-hour, or price redeterminable contract, or any combination of these, the Subcontractor 
shall maintain and the Pact Agreement Officer, or an authorized representative of either 
party, shall have the right to examine and audit all records and other evidence sufficient to 
reflect properly all costs claimed to have been incurred or anticipated to be incurred directly 
or indirectly in performance of this subcontract. This right of examination shall include 
inspection at all reasonable times of the Subcontractor’s plants, or parts of them, engaged in 
performing the contract.  
(c) Certified cost or pricing data. If the Subcontractor has been required to submit certified 
cost or pricing data in connection with any pricing action relating to this contract, the 
Contracting Officer, or an authorized representative of the Contracting Officer, in order to 
evaluate the accuracy, completeness, and currency of the certified cost or pricing data, shall 
have the right to examine and audit all of the Subcontractor’s records, including computations 
and projections, related to—  

(1) The proposal for the subcontract, lower tier subcontract, or modification; 
(2) The discussions conducted on the proposal(s), including those related to 

negotiating; 
(3) Pricing of the contract, subcontract, or modification; or 
(4) Performance of the subcontract, lower tier subcontract, or modification. 

(d) Access.— 
(1) Pact shall have access to and the right to examine any of the 

Subcontractor’s directly pertinent records involving transactions related 
to this contract or a subcontract hereunder and to interview any current 
employee regarding such transactions. 

(2) This paragraph may not be construed to require the Subcontractor to 
create or maintain any record that the Subcontractor does not maintain in 
the ordinary course of business or pursuant to a provision of law. 

(e) Reports. If the Subcontractor is required to furnish cost, funding, or performance reports, 
the Pact Agreement Officer or an authorized representative of either party shall have the right 
to examine and audit the supporting records and materials, for the purpose of evaluating—  

(1) The effectiveness of the Subcontractor’s policies and procedures to 
produce data compatible with the objectives of these reports; and 

(2) The data reported. 
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(f) Availability. The Subcontractor shall make available at its office at all reasonable times the 
records, materials, and other evidence described in paragraphs (a), (b), (c), (d), and (e) of this 
clause, for examination, audit, or reproduction, until 3 years after final payment under this 
contract or for any shorter period specified in Subpart 4.7, Contractor Records Retention, of 
the Federal Acquisition Regulation (FAR), or for any longer period required by statute or by 
other clauses of this contract. In addition—  

(1) If this contract is completely or partially terminated, the Subcontractor 
shall make available the records relating to the work terminated until 3 
years after any resulting final termination settlement; and 

(2) The Subcontractor shall make available records relating to appeals under 
the Disputes clause or to litigation or the settlement of claims arising 
under or relating to this contract until such appeals, litigation, or claims 
are finally resolved. 

(g) The Subcontractor shall insert a clause containing all the terms of this clause, including 
this paragraph (g), in all subcontracts under this contract that exceed the simplified 
acquisition threshold, and— 

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, 
or price-redeterminable type or any combination of these; 

(2) For which certified cost or pricing data are required; or 
(3) That require the subcontractor to furnish reports as discussed in 

paragraph (e) of this clause. 
(h) The Subcontractor must make a copy available to Pact of its annual audit within the earlier 
of 30 calendar days after receipt of the auditor's report(s), or nine months after the end of 
the audit period. 

23. Taxes 
Aside from taxes covered in TBD, the Subcontractor is responsible and liable for the payment of 
local sales, gross receipts, and valorem, property, excise or other taxes that may be applicable to 
the subcontract. 

24. Procurement 
The Subcontractor’s policies and practices used to procure goods and services under this 
subcontract shall conform to the requirements listed below: 

• Contracts shall be awarded on a transparent and on a competitive basis to the largest 
extent possible.   

• All solicitations must be clearly advertised to reach the largest amount of prospective 
bidders possible and prospective bidders shall be given a sufficient amount of time to 
respond. 

• Solicitations shall provide all information necessary for a prospective bidder to prepare a 
bid including a clear, accurate description of the proposed terms and conditions of the 
final award. 

• The conditions of participating in a contract bid shall be limited to those essential to 
determining the participant’s capability to fulfill the advertised contract and compliance 
with domestic procurement laws. 

• Contracts shall be awarded only to responsible contractors with the ability to 
successfully perform the contracts. 

• Prices paid to obtain goods and services will be reasonable.   
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• The Subcontractor shall maintain records documenting in detail the receipt and use of 
goods and services acquired under the subcontract, the nature and extent of 
solicitations of prospective suppliers of goods and services, and the basis of award.   
 

25. Title to Property 
(a) Title to all non-expendable property purchased with subcontract funds under this subcontract, 
shall at all times be in the name of Pact.  All such property shall be under the custody and control 
of Subcontractor until Pact directs otherwise, or completion of work under this contract or its 
termination, at which time custody and control shall be turned over to Pact or disposed of in 
accordance with its instructions. All performance guaranties and warranties obtained from 
suppliers shall be taken in the name of Pact. (Non-expendable property is property which is 
complete in itself, does not lose its identity or become a component part of another article when 
put into use; is durable, with an expected service life of two years or more; and which has a unit 
cost of $500 or more. 
(b) Subcontractor shall prepare and establish a program, to be approved by Pact, for the receipt, 
use, maintenance, protection, custody, and care of non-expendable property for which it has 
custodial responsibility, including the establishment of reasonable controls to enforce such 
program. 

26.  Inventory 
(a) The Subcontractor shall submit an annual inventory report on all non-expendable 
property under its custody.  Pact will provide a template for the report.  
(b) The Subcontractor shall, within 30 days after completion of this contract, or at such other 
date as may be fixed by the Pact Agreement Officer, submit an inventory report covering all 
items of non-expendable property under its custody, which have not been consumed in the 
performance of this contract. The Subcontractor shall also indicate what disposition, if any, 
has been made of such property. 

27.  Insurance 
(a) Subcontractor shall, at its sole expense, keep in force insurance policies including 
Employer’s Liability Insurance, General Liability Insurance, and Automobile Lability Insurance 
in the amounts as specified and as required by statute with carriers satisfactory to Pact.  All 
policies shall be maintained with companies, in forms and with deductibles reasonably 
acceptable to Pact and will be written as primary policy coverage and not contributing with, 
or in excess of any coverage which Pact shall carry.  The insurance will be obtained under valid 
and enforceable policies issued by insurers licensed in the countries in which this agreement 
is being carried out.  Certificates of insurance evidencing all of the above coverages and 
conditions (types and amounts) shall be and remain in full force and effect during the term of 
this subcontract.  Subcontractor shall provide Pact with such certificates of insurance upon 
request.  In the event of non-renewal of policies, cancellation or material change in the 
coverage provided, thirty (30) days prior written notice will be furnished to Pact prior to the 
date of non-renewal, cancellation or change.  

 
(b) Contractors must provide MEDEVAC service coverage to all U.S. citizen, U.S. resident 
alien, and Third Country National employees and their authorized dependents (hereinafter 
“individual”) while overseas. Pact will reimburse reasonable, allowable, and allocable costs 
for MEDEVAC service coverage incurred under the contract.  
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28. Indemnity 
(a) The subcontractor is solely and exclusively liable to third parties for all costs incurred by 
the subcontractor and for all claims of damages against the subcontractor arising out of or 
based on its performance of this subcontract. 
(b) Each party will indemnify and hold harmless the other party against all liability or loss, 
demands, suits, damages and against all claims or actions, fines of judgments (including costs, 
attorney’s and witnesses’ fees and expenses incident thereto) based upon or arising out of 
property loss or damage and of personal injury or death which may be sustained by each party 
or by any of either party’s employees, agents, consultants, or subcontractors as a result of 
performing the work required under this subcontract.  Each party agrees to indemnify the 
other party against, and save from, any claims arising from any such property loss or damage, 
personal injury or death but only to the extent that such property loss or damage, personal 
injury or death, is not attributable to the negligent or intentional act or failure to act on the 
part of Pact. 
(c) The subcontractor further agrees to indemnify Pact and hold it harmless to the full extent 
of any price or cost reduction effected which may result from (a) the cost or pricing data 
submitted by the subcontractor, which is not accurate, current or complete as of the date 
submitted or certified by the subcontractor; (b) the failure of the subcontractor to disclose or 
consistently follow applicable cost accounting practices and standards or otherwise comply 
with pertinent sections cited regulations. 
(d) The subcontractor is responsible for obtaining and maintaining for the duration of this 
subcontract adequate liability, property damage insurance and other insurance in respect to 
any actions, suits, claims, demands, proceedings, liability referred to in this section. 

29. Force Majeure 
The Subcontractor shall be liable for delays and nonperformance unless it is caused by an 
occurrence beyond the reasonable control of the Subcontractor and without its fault or 
negligence such as, acts of God or the public enemy, acts of the Government in either its sovereign 
or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe 
weather, delays of common carriers, and severe economic events. The Subcontractor shall notify 
Pact in writing as soon as it is reasonably possible after the commencement of any excusable 
delay. 

30. Disputes  
(a) In case of a dispute arising from this subcontract, the parties shall use their best efforts 
to arrive at a mutually acceptable resolution. Any dispute that is not settled through best 
efforts shall be settled by arbitration administered by the American Arbitration Association in 
accordance with its Commercial Arbitration Rules, and judgment on the award rendered by 
the arbitrator(s) may be entered in any court having jurisdiction thereof. Arbitration shall take 
place in Washington, D.C. The language of arbitration shall be English. Arbitrator(s) shall be 
appointed as provided in the American Arbitration Association Commercial Arbitration Rules. 
The arbitrator(s) may not award punitive or special damages. The parties in dispute shall each 
pay its own expenses in conjunction with the arbitration, but the compensation and expenses 
of the arbitrator(s) shall be borne in such manner as may be specified in the decision of the 
arbitrator(s). No news release, public announcement, denial or confirmation of any part of 
the subject matter of this Award shall be made without the prior written consent of Pact. The 
restrictions of this article shall continue in effect upon completion or termination of this 
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subcontract for such period of time as may be mutually agreed upon in writing by the parties. 
In the absence of a written established period, no disclosure is authorized.  
(b) The Subcontractor shall proceed diligently with its performance of this subcontract 
pending the final resolution of any dispute arising or relating to this subcontract. Pact shall 
continue to reimburse the Subcontractor for its allowable costs in accordance with the 
allowable costs and payment provisions of this subcontract except for those costs related to 
the dispute.  

31. Suspension and Termination 
(a) Pact reserves the right to suspend project activities at any time the activities of the 
Subcontractor become inconsistent with Pact’s scope of work, at the direction of the funder, or 
due to excusable delays The suspension may be for a period of 90 days after the order is delivered 
to the Subcontractor, and for any further period to which the parties may agree. The order shall 
be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, 
the subcontractor shall immediately comply with its terms and take all reasonable steps to 
minimize the incurrence of costs allocable to the work covered by the order during the period of 
work stoppage. Within a period of 90 days after a stop-work is delivered to the Subcontractor, or 
within any extension of that period to which the parties shall have agreed, the Pact Agreement 
Officer shall either— 

(1) Cancel the stop-work order; or 
(2) Terminate the work covered by the order as provided in the Default, or 

Termination, clause of this contract. 
(b) If a stop-work order issued under this clause is canceled or the period of the order or any 
extension thereof expires, the Subcontractor shall resume work. The Pact Agreement Officer 
shall make an equitable adjustment in the delivery schedule or Subcontract price, or both, 
and the subcontract shall be modified, in writing, accordingly, if— 

(1) The stop-work order results in an increase in the time required for, or in 
the Subcontractor’s cost properly allocable to, the performance of any 
part of this contract; and 

(2) The Subcontractor asserts its right to the adjustment within 30 days after 
the end of the period of work stoppage; provided, that, if the Pact 
Agreement Officer decides the facts justify the action. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for 
the convenience of THE FUNDER, the Pact Agreement Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement. 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Pact Agreement Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
(e) Pact may terminate this subcontract at any time, in whole or in part, upon written notice 
to the Subcontractor  for any of the following reasons: a) whenever it is determined that the 
Subcontractor  has materially failed to comply with the terms and conditions of this Award; 
b) in the event unforeseen circumstances outside of Pact’s control, including funding 
availability, impact Pact’s ability to perform; or c) by the request of THE FUNDER, or d) by 
mutual agreement 30 calendar days after receipt of written notification by the other party.  
(f) Subcontractor may terminate this subcontract upon sending written notification to Pact 
setting forth the reasons for such termination, the effective date, and, in the case of partial 
termination, the portion to be terminated. However, if Pact determines in the case of partial 
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termination that the reduced or modified portion of the subcontract will not accomplish the 
purposes for which the subcontract was made, Pact may terminate the subcontract in its 
entirety. 
(g) Upon receipt of and in accordance with a termination notice, the Subcontractor shall take 
immediate action to minimize all expenditures and obligations financed by this subcontract 
and shall cancel such unliquidated obligations whenever possible. Except as provided below, 
the Subcontractor shall not incur costs after the effective date of termination.  
(h) The Subcontractor may submit to Pact, within 60 calendar days after the effective date of 
termination, a written claim covering any outstanding obligations. Pact shall determine the 
amount(s) to be paid to the Subcontractor under such claim in accordance with the applicable 
cost principles.  

32. Assignment 
The subcontractor shall not assign this subcontract, or any interest herein, or any payment due 
or to become due, or any right to claim hereunder without the prior written consent of the Pact 
Agreement Officer.  Any assignment not conforming to this requirement shall be ineffective and 
rendered null and void.  All claims for monies due or to become due from Pact shall be subject 
to deduction by Pact for any set-off, recoupment, or counter claim, which arose before or after 
such assignment by the subcontractor.  In no event shall the subcontractor, or its assignee, be 
given access to, provided with, confidential information. 

33. Non-solicitation of employees 
During the term of this agreement, and for one year thereafter, neither party shall knowingly 
solicit for hire any technical or professional employee of the other party who has been directly 
involved with the work performed under this subcontract.  However, this shall not be construed 
to restrict, limit or encumber an employee’s rights granted by law. Each party shall also respect 
the established independent contractor relationships between the other party and its 
consultants.   

34. Independent Contractor status 
In all matters, the subcontractor is an independent contractor. This subcontract does not (a) 
create the relationship of principal and agent, employer and employee, joint venture, or 
partnership between the subcontractor and Pact nor (b) establish any privity of contract between 
the funder and the subcontractor. 

35. Confidentiality 
The Subcontractor must not disclose, duplicate, or make unauthorized use of any Confidential 
Information to any other person other than those individuals who need to have access to the 
Confidential Information to carry out the project and then only if those individuals are bound by 
a non-disclosure agreement or similar instrument. Confidential Information means all personal 
data and any information, however it is conveyed, that relates to the business, affairs, 
developments, trade secrets, know-how, personnel and suppliers of either party, including all 
intellectual property rights, together with all information derived from any of the above, and any 
other information clearly being designated as being confidential (whether or not it is marked 
“confidential”) or which ought reasonably be considered to be confidential. 



 

28 
 

 
 

36. Governing Law 
All questions, matters or disputes arising from this subcontract or any part thereof, including but 
not limited to questions of interpretation, construction, validity and performance, shall be 
governed by the laws of the District of Columbia. 

37. Order of Precedence 
Any inconsistency in this subcontract shall be resolved by giving precedence in the following 
order:  

• Modifications to this subcontract 

• Sections 1, 2, 3 and 5 of this subcontract 

• Section 4 of this subcontract, Clauses Incorporated by Reference. 

• The subcontractor's best and final offer and other documents relating to this subcontract 

• A determination by Pact in consultation with the funder  

38.Special Conditions 

Fraud Reporting 

The subcontractor is required to report on indications of fraud in host-country institutions or 
other matters that could reasonably be expected to be of foreign policy interest to the U.S. 
Government’s development and stabilization efforts. Corruption, real or perceived, may critically 
impact the funder programming objectives as might other knowledge the subcontractor acquires 
in its normal course of business. This clause must not be construed to require the subcontractor 
to conduct investigation for such information outside of its normal business practices or to report 
on matters not directly or indirectly related to the funder programming or the proper use of U.S. 
Government funds. In the event awardee has special non-disclosure requirements or 
confidentiality requirements (such as prevalent in the legal and banking industries), or 
subcontractor determines such reporting would conflict with applicable laws, subcontractor must 
include a proposal to obtain any necessary waivers from the applicable host-country institution 
allowing such reporting to the maximum extent possible. Reports under this requirement must 
be submitted as a deliverable under the award. 

39. Flow Down Clauses  

 
This subcontract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Pact Agreement Officer will make their full text available.  Also, 
the full text of a clause may be accessed electronically at the following web site:  
https://www.usaid.gov/ads/policy/300/aidar .   
752.202-1 DEFINITIONS (JAN 1990) 
752.202-1 (B) USAID DEFINITIONS CLAUSE – GENERAL SUPPLEMENT FOR USE IN ALL USAID CONTRACTS 
(ALTERNATE 70) (JAN 1990) 
752.202-1 (D) USAID DEFINITIONS CLAUSE – SUPPLEMENT FOR USAID CONTRACTS INVOLVING 
PERFORMANCE OVERSEAS (ALTERNATE 72) (JAN 1990) 
752.204-71 PARTNER VETTING (FEB 2012) 
752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST DISCOVERED AFTER AWARD (JUN 1993) 
752.211-70 LANGUAGE AND MEASUREMENT (JUN 1992) 
752.222-70 USAID DISABILITY POLICY (DEC 2004) 
752.222-71 NONDISCRIMINATION (JUN 2012) 

https://www.usaid.gov/ads/policy/300/aidar
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752.225-70 SOURCE AND NATIONALITY REQUIREMENTS (FEB 2012) 
752.227-14 RIGHTS IN DATA –GENERAL (OCT 2007) 
752.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) (DEC1991) 
752.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (JUL 1997) 
752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES (JUL 2007) 
752.231-72 CONFERENCE PLANNINNG AND REQUIRED APROVALS (AUG 2013) 
752.245-71 TITLE TO AND CARE OF PROPERTY (APR 1984) 
752.7001 BIOGRAPHICAL DATA (JUL 1997) 
752.7002 TRAVEL AND TRANSPORTATION (JAN 1990) 
752.7004 EMERGENCY LOCATOR INFORMATION (JUL 1997) 
752.7007 PERSONNEL COMPENSATION (JUL 2007) 
752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL (APR 1984) 
752.7019 PARTICIPANT TRAINING (JAN 1999) 
752.7023 REQUIRED VISA FORM FOR USAID PARTICIPANTS (APR 1984) 
752.7028 DIFFERENTIAL AND ALLOWANCES (JUL 1996) 
752.7031 LEAVE AND HOLIDAYS (OCT 1989) 
752.7033 PHYSICAL FITNESS (JUL 1997) 
752.7037 CHILD SAFEGUARDING STANDARDS AND SERVICES (AUG 2016) 
752.7038 NONDISCRIMINATION AGAINST END-USER OF SUPPLIES (OCT 2016) 
This subcontract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Pact Agreement Officer will make their full text available.  Also, 
the full text of a clause may be accessed electronically at the following web site:  
https://www.acquisition.gov/?q=browsefar  
52.202-1 DEFINITIONS (NOV 2013) 
52.203-3 GRATUITIES (APR 1984) 
52.203-5 COVENANT AGAINST CONTINGENT FEES (MAY 2014) 
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006) 
52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014) 
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
(MAY 2014) 
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY 2014) 
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (OCT 2010) 
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (OCT 2015) 
52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST 
52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM 
EMPLOYEES OF WHISTLEBLOWER RIGHTS (APR 2014) 
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER (MAY 2011) 
52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (OCT 2015) 
52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS (JUL 
2013) 
52.210-1 MARKET RESEARCH (APR 2011)  
52.215-2 AUDIT AND RECORDS – NEGOTIATION (OCT 2010) 
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2010) 
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN 
PENSIONS (JUL 2005) 
52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 

https://www.acquisition.gov/?q=browsefar
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52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIEDCOST OR PRICING DATA – MODIFICATIONS (AUG 
2011) 
52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – MODIFICATIONS (OCT 2010) 
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES (OCT 2009) 
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES – ALTERNATE I (OCT 2009) 
52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 
52.216-8 FIXED FEE (JUN 2011) 
52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS (OCT 1997) 
52.217-4 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD (JUN 1988) 
52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (APR 2015) 
52.222-26 EQUAL OPPORTUNITY (SEP 2016) 
52.222-29 NOTIFICATION OF VISA DENIAL (APR 2015) 
52.222-37 EMPLOYMENT REPORTS ON VETERANS (OCT 2015) 
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING (AUG 
2011) 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008) 
52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) (JUL 2014) 
52.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (MAR 1996) 
52.230-2 COST ACCOUNTING STANDARDS (OCT 2015) 
52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (OCT 2015) 
52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS (JUNE 2010) 
52.232-17 INTEREST (MAY 2014) 
52.232-22 LIMITATION OF FUNDS (APR 1984) 
52.232-23 ASSIGNMENT OF CLAIMS (MAY 2014) 
52.232-25 PROMPT PAYMENT (JAN 2017) 
52.232-25 PROMPT PAYMENT (JAN 2017) – ALTERNATE I (FEB 2002) 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER – SYSTEM FOR AWARD MANAGEMENT (JUL 
2013) 
52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUN 2013) 
52.232-40 PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS (DEC 2013) 
52.233-1 DISPUTES (MAY 2014) 
52.233-3 PROTEST AFTER AWARD (AUG 1996) – ALTERNATE I (JUN 1985) 
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984) 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2014) 
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 
52.242-13 BANKRUPTCY (JUL 1995) 
52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984) 
52.243-2 CHANGES - COST-REIMBURSEMENT (APR 1984) – ALTERNATE I (AUG 1987) 
52.243-7 NOTIFICATION OF CHANGES (Jan 2017) 
52.244-2 SUBCONTRACTS (OCT 2010) 
52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996) 
52.245-1 GOVERNMENT PROPERTY (JAN 2017) 
52.245-9 USE AND CHARGES (APR 2012) 
52.246-25 LIMITATION OF LIABILITY - SERVICES (FEB 1997) 
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003) 
FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006) 
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52.249-6 TERMINATION (COST-REIMBURSEMENT) (MAY 2004) 
52.249-14 EXCUSABLE DELAYS (APR 1984) 
52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 
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Attachment 3: Budget Template 

Proposal name   

Proposal/ RFP No.  

Organization Name   

 Period of performance   

            
Exchange rate 
(USD) 
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Narrative of budget line items 

A 
PERSONNEL 

(Name, Last Name & Title in 
this Proposal) 

       Need CV and EBD attached for Personnel cost 

1   

    
0 - 

 

2   

    
0 - 

 

3   

    
0 - 

 

4   

    
0 - 

 

5   

    
0 - 

 

6   

    
0 - 
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7   

    
0 - 

 

 SUBTOTAL PERSONNEL:  

    
0 0 

 

B FRINGE BENEFITS  

      

 

   

      

 

   

      

 

 SUBTOTAL FRINGE BENEFITS:  

    
0 0 

 

C TRAVEL  

      

 

1 
Air Tickets Charges (From - 

To)  

 
 Trip  0 - 

 

 Accommodation Charges  

  
Days 

 
0 - 

 Perdiem Charges  

  
Days 

 
0 - 

 

Ground Transportation 
Charges  
(Miscellaneous )  

  
Trip 

 
0 - 

 Misc.  

  
Trip 

 
0 - 

2 
Air Tickets Charges (From - 

To)  

  Trip  0 - 

 

 Accommodation Charges  

  
Days 

 
0 - 

 Perdiem Charges  

  
Days 

 
0 - 

 

Ground Transportation 
Charges  
(Miscellaneous )  

  
Trip 

 
0 - 

 Misc.  

  
Trip 

 
0 - 

3 
Air Tickets Charges (From - 

To)  
  Trip  0 - 

 
 Accommodation Charges  

  
Days 

 
0 - 

 Perdiem Charges  

  
Days 

 
0 - 
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Ground Transportation 
Charges  
(Miscellaneous )  

  
Trip 

 
0 - 

 Misc.  

  
Trip 

 
0 - 

 SUBTOTAL TRAVEL:  

    
0 0 

 

D 
OFFICE SUPPLY & 

EQUIPMENT  

      

 

 Office supplies  

  
Mon

th 
1 0 - 

 

 Printing  

  
Mon

th 
1 0 - 

 

 

SUBTOTAL SUPPLY & 
EQUIPMENT:  

    
0 0 

 

E PROJECT ACTIVITIES  

      

 
1   

    
0 -  

2   

    
0 - 

 

 

SUBTOTAL: PROJECT 
ACTIVITIES  

     
- 

 

   

       

H Other/Miscellaneous  
       

 
  

       

   

       

   

       

TOTAL PROJECT COSTS - - 
 

 

 

 

 

 


